
ประกาศบริษัท ปตท. จำกัด (มหาชน)

ทะเบียนเลขที่   0107544000108

เรื่อง ยกเลิก Geometry Inspection by Caliper Tool of PTT Onshore Gas Pipeline Section

RC0650 (24", BV9-BV20) 99.7 Km

ตามประกาศแจ้งความ บริษัท ปตท. จำกัด(มหาชน) ที่ 1140012440 ลงวันที่ 02 มิถุนายน 2565 เรื่อง Geometry Inspection by Caliper Tool 

of PTT Onshore Gas Pipeline Section RC0650 (24", BV9-BV20) 99.7 Km โดยมีกำหนดรับซองเสนอราคาเมื่อวันที่ 20 มิถุนายน 2565 

ดังความละเอียดแจ้งแล้ว นั้น

การประมูลครั้งนี้ ไม่มีผู้เสนอราคาที่ผ่านคุณสมบัติ/เทคนิค ตามข้อกำหนด ปตท. จึงเห็นควรยกเลิกประมูลในครั้งนี้ 

และจะดำเนินการตามที่เห็นสมควรต่อไป

ฉะนั้น จึงประกาศมาเพื่อทราบโดยทั่วกัน

ประกาศ ณ วันที่  30 มิถุนายน 2565

(นรณัษฐ์ ตปนียพันธ์)

ผู้จัดการส่วนจัดหาและบริหารพัสดุ

ส่วนจัดหาและบริหารพัสดุ
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Announcement of PTT Public Company Limited

Registration Number  0107544000108

PR No. 1140012440

Subject:  Bid for   Geometry Inspection by Caliper Tool of PTT Onshore Gas Pipeline Section RC0650 (24", BV9-

BV20) 99.7 Km

As PTT Public Company Limited intends to invite written  Bid for  Geometry Inspection by Caliper Tool of PTT Onshore Gas 

Pipeline Section RC0650 (24", BV9-BV20) 99.7 Km

Place of delivery at The contractor shall deliver the work to PTT Operation Center (OC) 59 Moo 8 Bypass Rd. Napa, Muang Chonburi, 

Chonburi

20000

Within PTT will provide Notice of Commencement (NOC) at least 14 days in advance or within period agreed by both parties to confirm 

work starting. There are 3 milestones for operation service cost. And there is a milestone for additional service cost which is responsible for 

personnel and tool standby cost as specified in appendix 1 (Scope of Service Detail Specification) article 1.9 ILI Inspection Field Acitivites.

1st milestone, Contractor shall mobilize tool, equipments and personnel into Thailand and submit tool commisionning report to demonstrate 

that geometry tool operate properly and ready to perform within the date specified in NOC.

2nd milestone, Contractor shall start field work since the date specified in NOC, finish field work then submit field report and get approved 

within 60 days from the date specified in NOC.

3rd milestone, Contractor shall submit 2 reports as per detailed below

3.1 Preliminary report within 10 days after the field report has been approved by PTT

3.2 Final report within 30 days after the field report has been approved by PTT

4th milestone, shall be responsible for additional standby cost which happens throughout the service. After completion field work, Contractor

shall summarize this milestone and both parties shall mutually agree on it within 30 days after field operation finish date.

according to the conditions/detail/drawing and the documentation attached to the announcement, which shall be considered as part of this 

Instruction to Bid, as follows:

                       - Terms of Reference

                       - Form of Power of Attorney

1 Set

1 Page
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Announcement of PTT Public Company Limited

Registration Number  0107544000108

PR No. 1140012440

Subject:  Bid for   Geometry Inspection by Caliper Tool of PTT Onshore Gas Pipeline Section RC0650 (24", BV9-

BV20) 99.7 Km

                       - PTT Supplier Sustainable Code of Conduct

                       - Letter of Confirmation on Qualifications to Do Business with PTT

                       - Price Bid Form

1 Set

1 Page

1 Set

 Pre-Bid  Conference for clarification shall be held at Video Conference on 10 June 2022 Registration for the Conference shall be during 

13:00 to 13:30 and conference shall commence at 13:30 hours. (Speaker MR. PIMAN NENKAEW Employee ID No. 580245 Tel. 083-

8182818)

                          The bidder who does not attend the pre-bid conference shall be ineligible to tender.

                          Submission of Bid Price, evidence and technical documents shall be on  20 June 2022 at  09:00 - 15:00  hour, as follows:

                          -  Purchasing & Material Management Division, Chonburi Operation Center

59 Moo 8 Bypass-Rd., Napa, Muang, Chonburi 20000 Thailand

                           Person who is interested may purchase Bid Documents at the price of Baht - per set (Vat included) from 02 June 2022 to 09 

June 2022 during 09:00 - 15:00 hours ( NOTE : please provide company email address, PTT will inform more detail about Bid Clarification )

as follows:

                          -  Purchasing & Material Management Division, Chonburi Operation Center

59 Moo 8 Bypass-Rd., Napa, Muang, Chonburi 20000 Thailand ( MR. TAENTEP JETIYANUWAT Tel. 025372000 ต่อ 35040 )

Announced on 02 June 2022

( MR. NORANUT TAPANEEYAPAN )

Purchasing & Material Management Division Manager

Purchasing & Material Management Division
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เกณฑก์ารพิจารณาคดัเลือกตดัสิน 

จดัจา้ง Geometry Inspection by Caliper Tool of PTT Onshore Gas Pipeline Section  

RC0650 (24”, BV9-BV20) (PR .1140012440) 

ใชเ้กณฑร์าคาตํ่าสุดพจิารณาตดัสิน 

 

 

(พิมาน เณรแกว้) 
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